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IL Rte. 31 and Roosevelt Trunk  
Sewer Main Replacement Project 

#1063 
Brief Description:  Engineering services for planning, design, bid documents for the IL Rte. 31 and Roosevelt Trunk Sewer 
Main Replacement Project. 
 

Targeted Timeframe  (subject to change without notice) 

STEP 1:  REQUEST FOR QUALIFICATIONS    

RFQualifications published   https://www.stcharlesil.gov/bids-proposals   Wednesday  09/25/2019 

Mandatory Pre-Submittal Site Visit  Will not be held  
 

  

Questions due prior to 8:00am twilson@stcharlesil.gov Friday  10/11/2019 

Answers published  https://www.stcharlesil.gov/bids-proposals   Tuesday  10/15/2019 

Responses due prior to 8:00am  reference sealed RFQ label Monday  10/21/2019 

A list of Proposers will be published on the city website.  

Discussions/Interviews to Clarify 
Project Approach  

notification via e-mail Week of   October 28th  

STEP 2:  INVITATION TO NEGOTIATE    

 Invitation to Negotiate Issued notification via e-mail Friday   11/01/2019 

Phase 2: Submittal of  Fee Proposal Via: twilson@stcharlesil.gov  or Meeting Week of  
November 
4th 

Commencement of Negotiations   TBD  

Determination of Award –or- ITN for 
next ranked firm  

Friday  11/08/2019 

Final Proposal Award at Government 
Services Committee  Public Government Services Committee Monday 11/25/2019 

 Final Award to Engineering Design 
Firm Public  City Council Meeting Monday 12/02/2019 

    

Proposed Project Schedule (subject to change without notice)  

RFQ shall be submitted to:  City of St. Charles 

  Public Works Building 

  2
nd 

Floor Administrative Area  

  1405 S. 7
th

 Avenue 

  St Charles, Illinois 60174 
 Attn: Tim Wilson, Environmental Services Manager 

 
Number of Copies:    (7) Copies of Paper RFQ,  

  (1) Digital PDF Copy of the RFQ 

  RFQ submittal needs to be in a sealed envelope with   

           provided Customized Label for Sealed Submittal (Exhibit B) 
 
Any Qualifications submitted unsealed or unsigned, received via fax transmissions, electronically or 

received subsequent to the aforementioned date and time, may be disqualified and returned to the 

submitter. The City of St. Charles reserves the right to reject any and all submittals or parts thereof, to 

waive any irregularities or informalities in proposal procedures and to award the contract in a manner 

best serving the interest of the City. Submittals will not be opened in a public forum. 
  

https://www.stcharlesil.gov/bids-proposals
mailto:twilson@stcharlesil.gov
https://www.stcharlesil.gov/bids-proposals
mailto:twilson@stcharlesil.gov
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INSTRUCTIONS TO RESPONDERS SUBMITTING QUALIFICATIONS  
All firms actively engaged in providing services are invited to submit qualifications.  

 

Solicitation Process 
1) The selection process for this project will follow the required Considerations for Engineering Procurement  as stated 

under: 
a) USC Part 40 Chapter 11 as stated: 

i) The policy of the Federal Government is to publicly announce all requirements for architectural and 
engineering services and to negotiate contracts for architectural and engineering services on the basis of 
demonstrated competence and qualification for the type of professional services required and at fair and 
reasonable prices. 

b)  WPCA Section 602(b)(14).  
i) “New contracts, significant contract amendments, and contract renewals initiated on or after the effective date 

of October 1, 2014 are subject to this requirement. Qualifications-Based Selection (QBS) is a competitive 
procurement process whereby consulting firms submit qualifications for evaluation. The most qualified firm is 
selected and then negotiates the project scope of work, schedule, budget, and fee. The steps below must be 
followed in order to comply with the QBS process. “ 
 

ii) QBS Step 1 – Selection Procedure 
1. The City issues a request for qualifications (RFQ) based on the scope of work. 
2. Statements of qualifications based on standard, publicly available criteria are evaluated by City Staff 
3. A list of the most qualified firms is established by City Staff 
4. If needed discussions, interviews and clarifications are conducted by appointment with firms. This 

appointment will be determined by selection team and project manager, and will be based on the firms 
ranking according to qualifications.  

 
iii) QBS Step 2 – Negotiating a Contract 

1. The City selects the most qualified firm and negotiations begin. 
2. If the proposed fee is fair and reasonable, a contract is awarded. In determining fair and reasonable 

cost, scope, complexity, professional nature, and estimated value of services should be considered. 
3. If an agreement cannot be reached with the top-ranked firm, negotiations are terminated and the 

process begins with the next-most-qualified firm. This process continues until an agreement is reached. 
 

Submittal: General  
2) Delivery of qualifications is acceptance of the City's process for selecting the most qualified firms. 
3) Structure: 

a) Response Cover Page will be page 1 of your submittal (attached Exhibit B). 
b) Response Signature Page will be page 2 of your submittal (attached Exhibit B).  
c) Certification of Compliance will be page 3 of your submittal (attached Exhibit B).  
d) Qualifications (identified in Exhibit C Part 1) and Project Approach (identified in Exhibit C Part 2) will begin on page 

4 of your submittal. 
i) Submittals should be organized as stated and reference the identified sub-title and bullet point. 

e) The total length of the document, excluding the above required pages, should not exceed 40 pages. 
4) Confidential Information 

a) Proposals are subject to Illinois State FOIA requirements including the following exemptions: 
i) (5 ILCS 140/7) (From Ch. 116, par. 207) Sec. 7. 
ii) Exemptions. (1) The following shall be exempt from inspection and copying: (g) Trade secrets and 

commercial or financial information obtained from a person or business where the trade secrets or 
commercial or financial information are furnished under a claim that they are proprietary, privileged or 
confidential, and that disclosure of the trade secrets or commercial or financial information would cause 
competitive harm to the person or business and only insofar as the claim directly applies to the records 
requested. 
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b) Proposers considering requests to be proprietary and confidential should submit an additional redacted offer. 
Failure to do so may result in information becoming available to the public. 

5) Submit all of the below in one sealed envelope identified with the enclosed label (attached Exhibit B). 
a) 1 original for Final Records 
b) 1 original for Project Manager 
c) 5 originals for the Evaluation Team 
d) 1 file copy via USB Flash drive identified with solicitation # and project name. 
e) If your proposal includes confidential information as defined by FOIA (5 ILCS 140/7) (From Ch. 116, par. 207) Sec. 7 

provide  
i) 1 redacted original identified as REDACTED ORIGINAL 
ii) 1 file copy on the same above USB Flash drive, identifying file as REDACTED ORIGINAL 

6) Rights of the City: 
a) The City of St. Charles reserves the right to reject any and all submittals or parts thereof, to waive any 

irregularities or informalities and to evaluate the submittals in a manner best serving the interest of the City. 
7) Timeframe and Consequences:   

a) Submittals must be received before the designated time. 
b) Submittals received after the designated time will be returned to the sender without review. Submittals 

received late that may be attributed to delays by overnight delivery services, or by delivery services trying to 
deliver when offices are closed, will be considered late and returned to the sender. 

8) Documents should not utilize folders, stapled or papers larger than 8.5 X 11. 
9) The City of St. Charles will not be liable in any way for any costs incurred by respondents in replying to this RFQ 

 
Submittal Requirements for each Step: The below documents will serve as guidelines in preparing your submittal.  
10) QBS Step 1 –– Selection Procedure   

a) Exhibit A  (reference above #1 b ii 1) is   
i) A Brief Description of the Project and  
ii) The Scope of Work 

b) Exhibit C Part 1 (reference above #1 b ii 2) describes the Qualifications desired by the City of St. Charles. 
c) Exhibit C Part 2 reflects the Project Specific Details.  
d) Discussions and/or Interviews for the purpose of clarification. (reference above #1 b ii 4) 

i) The city does not intend to discuss/interview every firm. 
e) Attach:  

i) W9 
ii) Certificate of Insurance 

f) Exhibit D (reference above #1 b ii 3) is the form that will be published on the city website stating the status of firms 
throughout the evaluation (and negotiation) process. 

 
11) QBS Step 2 – Negotiating a Contract 

a) Exhibit E (reference above #1 b iiI 1) is the Invitation to Negotiate that will be extended to the firm identified by the 
city as most qualified. 

b) The city may modify these details prior to notification. 
  

Investigation: 
12) It is the responsibility of the firm to make any and all investigations necessary to become thoroughly informed of 

what is required. 
a) A pre-submittal site visit is scheduled as stated on page 1 of this solicitation. 

13) It is the responsibility of the firm to seek clarification of any requirement that may not be clear.  
a) Questions concerning this request shall be submitted via e-mail to twilson@stcharlesil.gov prior to the last date 

for questions as reflected on page 1 of this document.  
b) A written response in the form of an addendum will be published on the city website by the date stated. 
c) Proposers shall acknowledge the receipt of any addendum in the spaces designated in the Response Documents. 

 

mailto:twilson@stcharlesil.gov
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The Cone of Silence:  
14) The Cone of Silence is designed to protect the integrity of the procurement process by shielding it from undue 

influences. 
15) During the period beginning with the issuance of the Request for Qualifications through the execution of the 

contract and award document to the finalist, submitters are prohibited from all communications regarding this 
request with City staff, City consultants, City legal counsel, City agents, or elected officials. 

16) Any attempt by the submitter to influence a member or members of the aforementioned may be grounds to 
disqualify the firm from participation in this solicitation. 

17) Exceptions to the Cone of Silence: 
a) Written communications directed to twilson@stcharlesil.gov  
b) All communications occurring at site visits. 
c) Oral presentations during finalist interviews, negotiation proceedings, or site visits. 
d) Oral presentations before publicly noticed committee meetings. 
e) Contractors already on contract with the City to perform services for the City are allowed discussions necessary 

for the completion of an existing contract. 
f) Procurement of goods or services for Emergency situations. 

 
Evaluation of Qualifications 
18) Part 1 

a) An evaluation team will review all responses based on weighted requirements. The evaluation team is 
composed of the Division Head, Project Manager, and Several other staff members as required. 

b) Responses shall undergo a two-stage evaluation process: 
i) Stage I: compliance 
ii) Stage II: Ranking of the weighted criteria by the evaluation team 

c) While numeric evaluations may be used in some aspects of the process to identify strengths and weaknesses of 
firms, and to establish a ranking, the final decision will be a business decision by the City and will not be based 
on a numerical score.  

d) The City does not intend to discuss and/or interview all responders. 
e) Discussions and/or Interview(s) will be conducted with the firms deemed most qualified.  

i) The evaluation team may require clarifications, additional information, other data deemed important to the 
city, an interview, or a site visit to a facility introduced in the Project Approach. 

ii) The city may make these requests from one, some, or all the candidates. 
 

19) Part 2 
a) The most qualified firm will be offered the Invitation to Negotiate. (reference Exhibit E and above #1 b iiI 1)   

i) The city may modify these details prior to extending the invitation.  
  

mailto:twilson@stcharlesil.gov
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EXHIBIT A: A Brief Description of the Project and the Scope of Work 
 

20) Brief Description of the Project 
The City of St Charles has completed several flow studies as a result of community development and the City wide 
Capacity Management Operation and Maintenance (CMOM) program. The CMOM ‘Basin SC02 Flow Monitoring Study – 
2017’ completed by EEI and a secondary community development report completed by WBK  engineering firms; have 
both recommend that the 15-inch and 18-inch diameter trunk mains in sanitary sub basin SC02-A are undersized. 
 
Additionally, city staff inspection several portions of the 15-inch sanitary main along Route 31. As a result of the 
inspection the city has identified several areas having an imminent threat of collapse. The city has budget for the 
replacement of this main which includes engineering and contingency costs. The proposed project includes upsizing the 
about 1,550 linear feet of 15 inch and 18 inch clay sanitary sewer along Rte. 31 between Roosevelt St and Mosedale 
Streets. In addition the project is proposed to replace 2,200 linear feet along Roosevelt between IL Rte. 31 and Elm 
Street. Both proposed sections are currently projected to be upsized to 21” sanitary main. 
 
21) Scope Of Work 
 
Project Goal: 
The overall intent of the project is to replace an undersized and structurally declining sanitary trunk main for drainage 
area of SC02. The current trunk line consists of 15 inch and 18 inch clay sewer main; which discharges to single 27-inch 
followed by a three pipe sewer siphon system crossing the Fox River.  The proposed project includes upsizing about 
1,550 linear feet of clay 15 inch and 18 inch sanitary sewer along Rte. 31 between Roosevelt St and Mosedale Streets. In 
addition the project is proposed to replace 2,200 linear feet along Roosevelt between IL Rte. 31 and Elm Street. Because 
of the size of the project the city will consider multi-year construction approach. This will be determined during the final 
design phases. 
 
The scope of work involved with replacing the Rte. 31 and Roosevelt sewer trunk main is substantial. Some of 
considerations that should be taken into account in the design of this work include the site constraints posed by the 
IDOT, easements, residential homes, bike path, other utilities, IL Rte. 31, groundwater concerns, unknown bedrock 
depth and soils conflicts. There will also be challenges for traffic control, access, site safety, continued sewer service, 
bypass pumping, material and equipment storage, construction parking and access. The project will require additional 
coordination with IDOT, IDNR, St Charles Park District, Public Works Administration and several other interest stake 
holders.  
 
The project contract will cover Design Engineering, Easements, Permitting, Biding document preparation of the City of St 
Charles Rte. 31 and Roosevelt Trunk Main. Because of the uncertainty of the construction time line actual engineering 
bidding and construction oversight contracts will be determine at a later date. As part of the City’s CMOM program the 
project area was reviewed for pipe condition and sizing. As part of this contract the selected engineering firm will be 
required to review the city’s planning documents, previous CMOM reports, and take into consideration the future 
capacity needs of the trunk main.  Within the planning area of SCO2 includes a mixture of land uses are served, including 
residential, commercial and light industrial.  
 
To aid in the understanding of the project the city has attach some of the base line reports completed by EEI as part of 
the city wide CMOM program. Exhibit 6-4 shows the additional flows from the Prairie Center development at full build 
out in the far western area of the drainage basin. Exhibit 6-6 shows the flow modeling with an increased sanitary main.  
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General Tasks: 

1) Schedule and facilitate a project Kick off Meeting with City staff. 
2) Evaluate and determine the project schedule to meet City timeframe. 
3) Schedule and facilitate a minimum of monthly meetings over the proposed design schedule. 
4) Schedule site visits to City facilities. 
5) Review existing City documentation that may be appropriate to project. 
6) Provide monthly status reports on; project progress, tasks accomplished in previous month, action item for 

upcoming month and project budget. 
7) Provide lead permit coordination, submittal, meetings, and design changes to all agency’s 
8) Provide recommendations to offsite improvement and operational impacts.  
9) Submit draft versions of design at 60%, 95% and final completion. 

 
Services will consist of: customary civil engineering services and related engineering services described as follows; 

1. Preliminary Engineering Report 
a. Meet with city staff to discuss building site locations. Provide the city with creative alternatives to address the 

site constraints, operational needs, pedestrian safety, bike path routing, or changes in driveway / roadway 
configurations.  

b. Present the alternative concept designs to city staff and receive direction 
c. Conduit a minimum of 12 soil borings along Rte. 31 and Roosevelt St to determine bedrock depth and soil 

conditions  
d. Prepare final concept cost estimates for the top two selected alternatives.  
e. Conduct a minimum of two meetings with staff to review concept design 
f. Conduct site visits as needed for conceptual layouts of facilities with the selected technology. 
g. Develop conceptual site plan with layout of proposed structures, traffic routing, conceptual piping, and 

sequence of construction to keep existing system in operation during construction 
h. Based  on  the  conceptual  design,  prepare  conceptual  cost  estimate  for  the proposed improvements. 

 

2. Preliminary Design Phase 
a. Meet with City Staff on a bi-weekly basis to determine design layout details for the project. 
b. Make measured drawings of and investigate existing conditions or facilities, or to verify the accuracy of as-built 

drawings or other information furnished by the City. 
c. Make necessary field surveys and topographic for design purposes. 
d. Schedule 25% Progress Review Meeting. 
e. Meet with city staff and IDOT to determine if sanitary sewer can be constructed with in the IDOT right-of-ways  
f. Early in the project determine the easement needs. Aid the city in negotiating easement including site surveying, 

legal descriptions, and easement drawings. Attend required meetings with staff and stakeholders to obtain 
easements.   

 
3. Design and Development 
a. Based on the approved Preliminary Design Phase, prepare Preliminary Engineering Plans and Specifications to 

show the scope, extent and character of the work to be furnished and performed by the Contractor for the 
proposed modifications to the existing system and layout. Include the following but is not limited to these 
drawings. 

i. General Construction Details and Notes 
ii. 60% & 95% Site Civil Drawings showing roadway, pathway improvements, underground utilities, process 

piping, site grading and landscaping if applicable. 
iii. 60% & 95% Demolition drawings showing existing structures and utilities to be removed if applicable 
iv. 60% & 95% Architectural drawings including layout and elevation views 
v. 60% & 95% Structural drawings including layout and section views 

vi. 60% & 95% Process drawings including the equipment layout, valves, meters and process piping 
vii. 60% & 95% Electrical Drawings depicting power distribution requirements within the proposed 
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improvements. 
viii. 60% & 95% Instrumentation drawings depicting the scope and extent of the proposed control system. 

ix. 60% & 95% Project specifications with all process equipment selected in accordance with the 32 / 64 
Division CSI Format. 

b. Coordinate with Sub-consultants and other engineers including the Cities SCADA coordinator of Concentric 
Integration; as required to deliver the drawings and specifications indicated in Item 4a. 

c. During Construction contractor or engineer will be required to collect all GIS data for city as defined in attached 
GIS requirements (reference Exhibit G). On final close-out and as-built submittal all collected data will be 
coordinated and transferred to City GIS group 

d. Advise  City  if  additional  reports,  data,  information,  or  testing  services  are necessary and assist City in 
obtaining such reports, data, information, or services. 

e. Based on the information contained in the Preliminary Design Phase documents, submit a revised opinion of 
probable Construction Cost and any adjustments to Total Project Costs known to Engineer. 

f. Furnish the Design Development Phase documents to and review with the City. 
g. Submit to the City revised opinion of probable Construction Cost within 60 days after authorization to proceed 

with this phase. 
 

5. Final Design Phase 
a. Based on the approved Design Development, prepare Final Engineering Plans and Specifications to show the 

scope, extent and character of the work to be furnished and performed by the Contractor. Include the following 
but is not limited to these drawings. 

i. General Construction Details and Notes 
ii. Site Civil Drawings showing roadway, storm water management, process piping, underground utilities & 

site restoration 
iii. Demolition drawings if needed including plans, sections, details and schedules detailing existing structures 

and utilities to be removed 
iv. Architectural drawings including floor plans, roof plans, elevation views, sections, details and schedules for 

any proposed structures. 
v. Structural   drawings   including   plans,   sections,   details   and schedules for construction of the 

foundations and slabs 
vi. Process drawings  including  the  plans,  sections,  details  and schedules for equipment and process piping 

vii. Electrical Drawings depicting lighting, controls and power distribution plans, elevations, and schedules 
viii. Instrumentation drawings depicting the scope and extent of the proposed control system. 

ix. Project specifications in accordance with the 32/64 Division CSI Format or recommended alternative. 
x. Develop other documents necessary to bid the project. 

b. Submit final engineering plans and specifications to Illinois EPA and all other outside agencies for construct and 
operate permit. 

c. Prepare an updated opinion of probable cost, based on the Final Engineering Plans. 
d. Provide 95% complete plans to the City, SCADA coordinator and effected agencies for review and approval. 
e. Make revisions to the plans to incorporate changes required by reviewing agencies. 
f. Acquire permits through all pertinent jurisdictional agencies. 
g. Complete 100% drawings to satisfaction of appropriate permitting bodies. 
 
6. Bid Ready 
a. Provide the city with 100% completed bid ready documents including but not limited to, specifications, plan 

sets, approved easements and permit documents. Final document provided should be six full paper sets and one 
digital.  

b. Contract for bidding will be determine at a later date. 
 

7. Construction Phase 
a. Contract for construction oversight will be determine at a later date 
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22) City shall make available such additional Project related information and data as is reasonably required to 
enable Engineer to complete its services: 
a. Property descriptions, zoning, deed, and other land use restrictions. 
b. Property,  boundary,  easement,  right-of-way,  and  other  special  surveys  or  data, including establishing 

relevant reference points. 
c. Any previous data or studies conducted that may assist selected firm in preparing design. 
d. Engineer shall not solely rely on City provided data or information. Independent confirmation may be 

required. 
 

(AREA INTENTALLY LEFT BLANK)  
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Exhibit B - Response Cover Page 
This is page #1 of your response. 

Request for Qualifications  
Design Engineering  Rte. 31 and Roosevelt  

Trunk Sewer Main Project  
# 1063 

Based on 
Addendum # _____ 

 

Please do not submit punched or perforated pages, nor bind your proposal in anything other than paperclips. 
 

Proposal Prepared By: Contacts: 

Firm Name  Operations: Scheduling and Managing the Work 

DBA  Contact Name  

Address  Contact Phone #  

  Contact E-mail  

City, St,  Zip  Sales: Price, Quality, and Service 

Signature  Contact Name  

Print Name  Contact Phone #  

Position  Contact E-Mail  

Phone #  Customer Service: Purchase Order, Invoicing, Payment 

Fax #  Contact Name  

E-mail 
Address 

 Contact Phone #  

 Contact E-Mail  

 
This business Firm is (check one)    An Individual   A Partnership   A Corporation  An LLC 
 
Exceptions: (check one)    
This proposal meets and accepts all Requirements, Specifications, Terms and Conditions and Contract Language. 
 

We hereby take the following Exceptions to the Requirements, Specifications, Terms and Conditions and Contract 
Language (reference section name and identifying reference): 

For Office Use: 

S/G/B 

Originator: 
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Exhibit B - Signature Page 
This is page #2 of your response. 

Request for Qualifications  
Design Engineering IL Rte. 31 and Roosevelt  

Trunk Main Sewer Project 
# 1063 

Based on 
Addendum # _____ 

 

The undersigned proposes and agrees, after having examined the requirements and specifications, to irrevocably offer 
to furnish the services in compliance to all terms, conditions, specifications and applicable addenda.   I (we) hereby 
certify and affirm that being first duly sworn an oath, deposes and states that all statements made herein are made on 
behalf of the Offeror, that this despondent is authorized to make them and the statements contained herein are true 
and correct. 
          

        If an Individual 
        By: _____________________________________ 
        Signature 

        ________________________________________ 
        Title 

        If a Partnership 
        By: _____________________________________ 
        Signature 

________________________________________ 
        Title 

        By: _____________________________________ 
        Partner 

        If a Corporation 
        By: _____________________________________ 
        Signature of person authorized to sign 

        ________________________________________ 
        Title 

        ATTEST____________________________________ 

        If a Joint Venture 
        By: _____________________________________ 
        Signature 

        ________________________________________ 
        Title 

        By: _____________________________________ 
        Signature 

        ________________________________________ 
        Title 

         

               
       

 DATE______________________________________ 
 
 
Attach seal here.
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Exhibit B - Certification of Compliance 
This is page #3 of your response. 

 

(A) The undersigned certifies that, pursuant to the Equal Opportunity Employer provisions of Section 2000(e) of Chapter 
21, Title  42 of the United  States Code and Federal  Executive  Order  No. 11246  as amended  by  Executive Order No. 
11375, the bidder is compliant with all Equal Employment Opportunity Commission ("EEOC") requirements.  
 

(B) The undersigned certifies that, pursuant to the Illinois Human Rights Act provisions of Section 775 ILCS 5/2-105,the 
bidder complies with and certifies that it is in compliance with all equal employment practice requirements contained 
therein, and that it has adopted a written sexual harassment policy that meets the minimum requirements.   
 

(C) The undersigned certifies that, pursuant to the State of Illinois Law provisions of Section 720 ILCS 5/33E prohibiting 
Bid-rigging or Bid-rotating, the bidder is not barred from bidding on this project, or entering into a contract for this 
project. 
 

(D) The undersigned certifies that, pursuant to the Illinois Department of Revenue Tax Laws provisions of Section 65 
ILCS 5/11-42.1-1, the bidder is not barred from doing business with any unit of local government in the State of Illinois as 
a result of a delinquency in payment of any taxes unless the bidder is contesting, in accordance with the procedures 
established by the appropriate statute, its liability for the tax or the amount of the tax. 
 

(E) The undersigned certifies that, pursuant to the Illinois Drug Free Workplace Act provisions of Section 30 ILCS 580/3, 
the bidder deposes states and certifies that it will provide a drug free workplace, inclusive of all satellite locations as well 
as the City of St. Charles sites. 
 

(F) The undersigned certifies that, pursuant to the Illinois Prevailing Wage Act provisions of Section 820 ILCS 130/0.01 et 
seq, the bidder, when required, is in compliance with all requirements of, including provisions as to wages, medical and 
hospitalization insurance and retirement benefits for those trades covered in the Act. Pursuant to Illinois Public Act 
provisions of Section 94-0515 and all provisions of the Employee Classification Act, provisions of Section 820 ILCS 185/1 
et seq., said bidder agrees to submit certified payroll records as required. 
 

(G) The undersigned certifies that, pursuant to the Employment of Illinois Workers on Public Works Act provisions of 
Section 30 ILCS 570/0.01, et seq., the bidder is in compliance with all requirements.  Furthermore,  the bidder  certifies 
that  it  will  demonstrate  a good  faith  effort toward  providing equal employment opportunities for City of St. Charles 
residents to work as crafts persons, consistent  with the racial,  ethnic,  and gender demographics of the City's labor 
force. 

 

(H) The undersigned certifies that, pursuant to the National Security/USA Patriot Act as defined in Presidential Executive 
Order 13224, the bidder and all affiliated parties, are not working for or with, nor acting on behalf of, a Specially 
Designated National and Blocked Person. 
 

(I) The undersigned certifies that they have not colluded with or participated in any unethical practices with any person, 
firm or employee of the City of St Charles which would in any way be construed as an unethical business practice. 

 

 

Check One:  
There are no conflicts of interest and in the event that a conflict of interest is identified anytime during the duration 
of this award, or reasonable time thereafter, you, your firm or your firm’s ownership, management or staff will 
immediately notify the City of St. Charles in writing. 
 

There is an affiliation or business relationship between you, your management or staff, your firm or your firm’s 
ownership, and an employee, officer or elected official of the City of St. Charles who makes recommendations to the  
City of St. Charles with respect to expenditures of money, employment, and elected or appointed positions.  Provide on 
a separate letter included with your response any and all affiliations or business relationships that might cause a conflict 
of interest or a ny potential conflict of interest.  Include the name of each City of St Charles affiliate with whom you, 
your firm or your firm’s ownership, management or staff has an affiliation or a business relationship.  
 

 
Company Name  _________________________ Signature _________________________________ Date_____________ 
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Exhibit B - Customized Mailing Label For Sealed 
Submittal 

Request for Qualifications  
Design Engineering  Rte. 31 and Roosevelt  

Trunk Sewer Main Project  
# 1063 

 

 
 Cut along outer border and affix this mailing label to the envelope of your sealed susbmittal. 
 Record your firm’s name in the space provided. 

 

 

 

 

  

 

Sealed Submittal 
Request for Qualifications  

Design Engineering  Rte. 31 and 
Roosevelt  

Trunk Sewer Main Project  
# 1063 

 

 
DUE: Monday  October 21, 2019 

Prior to:  8:00 AM 

FROM: 

Firm 
Name  

 
 
 
 

 
 

TO: 
 City of St. Charles 
 Public Works Building 
 2nd Floor Administrative Area 
 1405 S. 7th Avenue 
 St. Charles, Illinois 60174 
Attn: Tim Wilson, Env. Services Manager 
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EXHIBIT C Part 1:  Qualifications Desired By the City of St.  Charles 
 
Engineering Firm 
23) Provide background information on your firm, including, but not limited to:  

a) Organizational structure of firm. Include an organizational chart.   
b) How many years has firm been in business under this name?  How many years has firm been in business under: 

Any other name? Other ownership? Provide details. 
c) What is the value of the firm’s work? Completed in the past 12 months? Now under contract? 
d) What is the number of clients in your firm? Serviced in the past 12 months? Now under contract?  
e) How many professionals are employed?  How are these broken down by specialty? 
 

24) Provide a brief explanation of the following: 
a) A time your organization failed to complete a contract 
b) Bankruptcy or reorganization 
c) Judgment claims or law suits against the firm: Awarded and Pending within past five (5) years 

 

25) Provide a listing of references from similar projects in size and scope within the past ten (10) years. Because this 
project location on the Fox River. Ideally projects provided should include coordination with similar outside agencies 
coordination that will be involved with this project.  Include contact information (name, title, e-mail address, and 
phone #) for the individual who oversaw the quality of the work and authorized payment. References within the 
greater Chicago area preferred. 
 

Project Manager 
26) Minimum Project Manager Requirements (the individual who will oversee 80% of our project) 

a) The  names and background of personnel likely to be assigned this project 
i) We recognize it is premature to assign personnel. Provide only the background(s) of those likely to be 

directly involved in a major (80%) hands-on role. 
ii) Do not provide extraneous resumes. 

b) A minimum of five years of related experience working with municipal and regulatory agencies 
c) List the abilities, qualifications, licenses and their experience on similar contracts.  
d) Quantify their ability to provide  

i) project leadership  
ii) project  management,   
iii) direction  in  value engineering,  
iv) conducting productive meetings,  
v) maintaining detailed records of the process  
vi) the project on schedule 
vii) the project on budget 

 

27) Provide any other additional data that will permit the City to determine the capability of the consultants to meet all 
contractual requirements.   
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EXHIBIT C Part 2: The Project Specific Details  
 
28) State your understanding of the proposed project. 

 
29) Include an organizational chart specific to this project. Clearly define specific roles and responsibilities for each 

member assigned to this specific project. Include the individual’s credentials and experience. 
a) Specify the individual(s) assigned to: 

i) Negotiation and contractual matters  
ii) Project Management for Design Services 
iii) Construction Management for Implementation of Plan 
iv) Subject Matter Expert: Technical issues 
v) Service Contact responsible for:  invoicing and payment issues  

b) Specify the areas in which you will utilize: 
i) Outside consultants 
ii) Sub-contractors 
iii) Agents or other Third Party participants to this contract 
 

30) Provide a narrative plan describing your management approach to this project. 
a) Include the quality assurance procedures used to maintain the highest level of quality. 

 
31) Provide the methodology for this project.  Include a detailed 

a)  list of the phases of the project 
b)  task list for each phase 
c)  expected hours of each team member per phase 
d)  Project schedule including all significant milestones (reference page 1 Proposed Project Schedule) 

 
32) Describe and explain: 

a) The aspects of this project that are routine and standard to the industry 
b) The most challenging aspects of this project 

 
33) What other areas or considerations, not addressed in the Scope of Work herein, do you believe to be essential to 

the effective execution of the project? 
 

34) Describe what you require of the city. 
 

35) Note: During the course of these discussions/interviews, the City will NOT disclose strategic or technical information 
presented by any firm.  
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EXHIBIT E: Request for Qualifications  
Design Engineering Rte. 31 and Roosevelt  

Trunk Sewer Main Project  
# 1063 

(to be extended to the firm identified by the city as most qualified) 
 

1) Based on a formal Request for Qualifications, and submittal of Project Specific details, and follow-up discussions and 
interviews, your firm has been identified as the most qualified firm for the above project. This Invitation to Negotiate is 
Step 2 of the Qualifications-Based Selection process required by participants in the Water Pollution Control Loan 
Program. 
 

2) This negotiation will be preceded by two (2) phases: 
a) Phase 1:  Clarification and Finalization of the Project Specific details. 
b) Phase 2:  Submittal of a Formal Proposal addressing all Fees, Terms and Conditions, and Contract language. 

 
3) Phase 1: Clarification and Finalization of the Project Specific details 

a) TO THE EXTENT THAT IT IS NEEDED: Review and Discuss with the St. Charles Project Team the project approach 
as presented in the discussions/interviews phase of the QBS process. 

b) The St. Charles Project Team will share, without limit, any and all information, concepts, and data received in 
response to this RFQ, or derived by further investigation thereof.  

c) If deemed of value, the St. Charles Project Team may choose to tour a similar project completed by your firm. 
i) Said facility must be within a 200 miles radius of the City of St Charles 
ii) Logistics must be coordinated by firm. 
iii) City of St. Charles Project Team will finance St. Charles Project Team only.  The city will not accept 

reimbursement of any kind from the proposing firm. 
d) The final design and strategic concept should be documented by the proposing firm, entitled “Final Project 

Documents for purpose of Negotiation” and provided to the city.  
i) This document should not include any reference to Fees, Terms and Conditions, and Contract language. 
ii) If agreed to in writing by the city, proceed to Phase 2.  
 

4) Phase 2: Submittal of a Formal Proposal addressing all Fees, Terms and Conditions, and Contract language. 
a) Part A:  Utilizing the “Final Project Documents for purpose of Negotiation” prepare a fee proposal.  Fees should 

be reflected as a not to exceed lump sum broken down by phase detailing: 
i) Labor = hourly rate   x   projected hours for each team member 
ii) Equipment = a list of equipment 
iii) Materials 
iv) Contingency fees per phase.  

b) Part B: Final Contract Agreement for Professional Services; shall be provided by the selected engineering firm. 
But is subject to the city attorney review, any recommended changes made by the city attorney; must be 
incorporated into the final contract prior to city approval. Failure to incorporate the cities recommended 
changes to the contract will result in disqualification of the submitting firm. If disqualification occurs the city will 
start negotiations with additional firms.   
 
i) The City will include the following documents as Exhibits within the finalized contract: 

(1) The city’s initial RFQ minus Exhibit B Response templates 
(2) The consultants’ submittal of  Qualifications and Project Approach 
(3) The consultant’s Best and Final Offer for all fees. 
(4) The consultant’s W-9  
(5) The consultant’s Certificates of Insurance 
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Exhibit F Project Site Map: IL Rte. 31 &  Roosevelt -  St. Charles, IL 60174 

 



 

IL Rte. 31 and Roosevelt Trunk Sewer Main Project  #1063          Page 18 of 23 

 

Exhibit G: 
City of St Charles - GPS/GIS Data Technical 

Standards for Water and Wastewater 
Projects 

Data Collection Accuracy Standards 

 Horizontal Accuracy better than 0.164 ft 

 Vertical Accuracy better than 0.230 ft 

Coordinate System 

 NAD_1983_StatePlane_Illinois_East_FIPS_1201_Feet 

 WKID: 3435 Authority: EPSG 

 Projection: Transverse Mercator 

 Geographic Coordinate System: GCS_North_American_1983 

 Datum: D_North_American_1983 

Deliverables 

 Text (.txt) or Comma Separated Values (.csv)  

 Associated Feature Photos 

Data Fields 

 Northing 

 Easting 

 Elevation 

 Horizontal Accuracy 

 Vertical Accuracy 

 All Associated Feature Attributes (details on pages below) 
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Exhibit G Part 2 : Water Infrastructure 

Valves  

  Attributes 
 Valve Size 

 Vault Diameter 

 Lid Elevation 

 Valve Type 

 Nut Depth 

Hydrants 

  Attributes 

 Manufacturer 

 Manufactured Date 

 Model 

 Barrel Diameter 

 Nozzle Configuration 

 Operating Bolt Elevation 

 Delineator Present 

 

Fittings 

Fitting Types 
 Bend 

 Depth Change  

 Cap 

 Cross  

 Corporation Stop  

 Coupling 

 Cut In 

 Hydrastop 

 Reducer 

 Sleeve 

 Tap 

 Tee  

 Weld 

 Corp Stop 

Attributes Collected 
 Type 

 Elevation 

 Material 

Buffalo Box 

 Location Collection 

Water Mains & Services 

Distribution Main Attributes Collected 

 Material 

 Depth 

 Diameter 

Service Pipe Attributes Collected 
 Material 

 Depth 

 Diameter 

Water Main Casing 
 Collection point on both ends of 

the casing pipe 
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Exhibit G Part 3: Sanitary Sewer, Electrical & Fiber Infrastructure

Sanitary Sewer Infrastructure: 
Sanitary Structures 

Attributes 
 Structure Type 

 Manhole Style (Standard, Drop) 

 Drop Style (Inside, Outside) 

 Material 

 Width 

 Depth 

Sanitary Pipes 

Attributes 

 Material 

 Width 

 Depth 

Electric Infrastructure: 
Streetlight 

Attributes 

 Lamp Wattage 

Underground Conduit 

 Location Only 

Secondary Wire 

Attributes 

 Size 

 Material 

Splice Box 

 Location Only 

Pedestal 

 Location Only 

Handhole 

 Location Only 

Manhole 

 Location Only 

Meter 

 Location Only 

Fiber Infrastructure: 
Cable 

Attributes 

 Fiber Count 

 Manufacturer 

Slack Loop 

Attributes 

 Slack Length 

Patch Panel 

Attributes 

 Manufacturer 

 Model 

 Card Layout 

 Port Card Count and 

Identification 

(Numbers/Alphanumeric) 

 Backside Cable Connections 

 Frontside Connections 

Splice 

Attributes 

 Manufacturer 

 Enclosure Type 

 Connections 

Switch 

Attributes 

 Manufacturer 

 Model 

 Input/Output for each port 

 

Stormwater Infrastructure 
Stormwater Structures 

Attributes 
 Structure Type 

 Material 

 Width 

 Depth 

Stormwater Pipes 

Attributes 
 Material 

 Width 

 Depth 



 

 

Exhibit 6-4: Hydraulic Profile for exiting conditions with full Prairie Center build-out  

Theoretical Shodeen Flows Along Southern Corridor With 72-Hour, 1.5-Year Storm (3.49 inches from 4/29-5/1) 
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Theoretical Shodeen Flows Along Southern Corridor With 24-Hour, 10-Year Storm (4.47 inches) 
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Theoretical Shodeen Flows Along Southern Corridor With 24-Hour, 25-Year Storm (5.51 inches) 
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Exhibit 6-6 : Hydraulic Profile in Corridor to a 21” Sanitary Sewer 

Theoretical Shodeen Flows Along Eastern Corridor With 72-Hour, 1.5-Year Storm (3.49 inches from 4/29-5/1) With All Corridor Mains 

Downstream of 4.1019 Replaced to 21” Pipe 
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4.1019 Replaced to 21” Pipe 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Route 31/Mosedale St 

MH # 4.2040 

18” 
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4.1019 Replaced to 21” Pipe 
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