AGENDA ITEM EXECUTIVE SUMMARY Title: Recommendation to Award Bid for Sanitary Sewer and Storm Sewer Lining Program Timothy Wilson Presenter: SINCE 1834 Please check appropriate box: **Government Operations** Government Services 07.25.16 Planning & Development City Council Budgeted:\$400,000 Estimated Cost: \$402,051 X NO YES If NO, please explain how item will be funded: **Executive Summary:** A key part of the City's EPA CMOM plan is to control inflow and infiltration. The sanitary sewer lining program is an ongoing program to decrease the amount of inflow and infiltration. This program also repairs points of service within the sanitary system. The storm sewer lining program is to maintain the structural integrity and ensure maximum flow of the storm water system. For bidding this year, the City teamed up with the Cities of Geneva and Batavia. This is the first year of the combined biding; we will review the overall performances, management and benefits after this year's program to see if the combined bidding is beneficial to continue in the future. The bid opening was on July 14th 2016 and five companies bid on the project. SAK Construction - \$687,224.00 Visu-Sewer - \$689,958.35 Hoerr Construction- \$699,420.00 Michaels Corp. - \$859,120.00 Insituform -\$923,648.60 The low bidder was SAK Construction. The St. Charles Portion of the project is in the amounts below. **Budget Amount** Low Bid Amount Award Amount Sanitary sewer: \$325,000 \$218,580 \$320,000 Storm sewer: \$ 75,000 \$ 81,561 \$82,081 Total: \$400,000 \$ 300,141 \$402,051 The bid amounts are below the budgeted estimates; however, staff can increase amount of lining to take advantage of favorable bids. Therefore staff is requesting approval of the full awarded amounts. The budget overage of \$2,051 will be covered by the public services storm sewer maintenance funding. **Attachments:** (please list)

Recommendation / Suggested Action (briefly explain):

* Bid Summary

Recommendation to award bid to SAK Construction for sanitary and storm sewer lining in an amount not to exceed \$402,051.

For office use only: Agenda Item Number: 4.g

2016 Sanitary Sewer Lining Project - Joint Bid for Cities of Geneva, Batavia and St Charles - Bid tabulation

Bid opening- July 14, 2016 at 10 am Location - City of Geneva

Location - City of Geneva					Bid#1		Bid #2		Bid #3		Bid #4		Bid #5				
		City's Local Quantities		Total	SAK Construction			Visu-Sewer		Hoerr Construction		Michels Pipe		Insituform			
	Description	Units	St. Charles	Geneva	Batavia	Quantities	Unit Price	Total Price	St Charles Cost	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Televise, Clean & Line																
8 inch C	ured in Place Pipe Lining - Sanitary	LF		2,095.00	590.00	2,685.00	24.00	64,440.00	-	28.75	77,193.75	28.00	75,180.00	31.00	83,235.00	25.50	68,467.50
2	Televise, Clean & Line																
10 inch C	Cured in Place Pipe Lining - Sanitary	LF			1,663.00	1,663.00	25.00	41,575.00	-	25.75	42,822.25	26.00	43,238.00	34.00	56,542.00	20.00	33,260.00
3	Televise, Clean & Line																
12 inch C	Cured in Place Pipe Lining - Sanitary	LF		70.00	2,351.00	2,421.00	41.00	99,261.00	-	34.30	83,040.30	34.00	82,314.00	44.00	106,524.00	30.10	72,872.10
4	Televise, Clean & Line																
15 inch C	Cured in Place Pipe Lining - Sanitary	LF		735.00	376.00	1,111.00	57.00	63,327.00	-	57.25	63,604.75	40.00	44,440.00	50.00	55,550.00	46.50	51,661.50
5	Televise, Clean & Line																
21 inch C	Cured in Place Pipe Lining - Sanitary	Lf	878.00			878.00	82.00	71,996.00	71,996.00	85.40	74,981.20	110.00	96,580.00	78.00	68,484.00	139.20	122,217.60
6	Televise, Clean & Line																
24 inch C	Cured in Place Pipe Lining - Sanitary	Lf		1,170.00		1,170.00	84.00	98,280.00	-	92.00	107,640.00	90.00	105,300.00	122.00	142,740.00	155.00	181,350.00
7	Televise, Clean & Line																
27 inch C	Cured in Place Pipe Lining - Sanitary	Lf	1,348.00			1,348.00	108.00	145,584.00	145,584.00	121.00	163,108.00	120.00	161,760.00	147.00	198,156.00	175.10	236,034.80
8																	
	al Service Lateral Reinstatements	Each		50.00	108.00	158.00	25.00	3,950.00	-	75.00	11,850.00	75.00	11,850.00	152.00	24,016.00	114.70	18,122.60
9																	
	Protruding Tap Removal	Each			1.00	1.00	250.00	250.00	-	300.00	300.00	300.00	300.00	350.00	350.00	268.10	268.10
LO	Televise, Clean & Line																
	Cured in Place Pipe Lining - Storm	LF	133.00			133.00	63.00	8,379.00	8,379.00	34.30	4,561.90	51.00	6,783.00	59.00	7,847.00	70.90	9,429.70
L1	Televise, Clean & Line																
	Cured in Place Pipe Lining - Storm	Lf	349.00			349.00	64.00	22,336.00	22,336.00	56.00	19,544.00	50.00	17,450.00	61.00	21,289.00	56.30	19,648.70
12	Televise, Clean & Line																
	Cured in Place Pipe Lining - Storm	LF	223.00			223.00	152.00	33,896.00	33,896.00	85.40	19,044.20	105.00	23,415.00	85.00	18,955.00	209.40	46,696.20
13	Televise, Clean & Line																
	Cured in Place Pipe Lining - Storm	LF	58.00			58.00	275.00	15,950.00	15,950.00	221.00	12,818.00	195.00	11,310.00	350.00	20,300.00	360.60	20,914.80
L4	Traffic Control - Batavia	Lump			1.00	1.00	4,000.00	4,000.00	-	300.00	300.00	1,700.00	1,700.00	11,132.00	11,132.00	7,233.00	7,233.00
L5	Traffic Control - Geneva	Lump		1.00		1.00	3,000.00	3,000.00	-	300.00	300.00	1,600.00	1,600.00	18,500.00	18,500.00	9,200.20	9,200.20
	Traffic Control - St. Charles	Lump	1.00			1.00	2,000.00	2,000.00	2,000.00	300.00	300.00	1,800.00	1,800.00	10,500.00	10,500.00	8,916.80	8,916.80
L7 H	eavy Cleaning (As Required)	Per Hr	10.00	10.00	10.00	30.00	300.00	9,000.00		285.00	8,550.00	480.00	14,400.00	500.00	15,000.00	558.50	16,755.00
	Sum of Ur							687,224.00	300,141.00		689,958.35		699,420.00		859,120.00		923,048.60