
 

AGENDA ITEM EXECUTIVE SUMMARY 

Title: Recommendation to Reject Bids for Cable Storage 

Shed  

Presenter: Tom Bruhl  

 

Please check appropriate box: 

   Government Operations     X  Government Services  08.24.15 

 Planning & Development    City Council 

 

Estimated Cost:   Budgeted:      YES X NO  

 

Executive Summary: 

 

The City hired Kluber Architects and Engineers to provide a design and set of plans for a building to 

protect our electric cable inventory assets from the weather and from theft. The Purchasing Division 

went out for bids and received six responses.  All of the responses were over the original budget 

estimate.  We are recommending rejecting all bids.  Staff will work with Kluber to modify the 

specifications to reduce cost and rebid.   

Attachments: (please list) 

 

*Bid Tabulation  

  

Recommendation / Suggested Action (briefly explain): 

 

Recommendation to reject bids for cable storage shed. 

 

 

For office use only: 

 

Agenda Item Number:  4.b 

 

 

 



BID TABULATION
Project : Cable Storage Shed Facility

Owner: City of St. Charles

Date: 7/14/2015

Kluber Project No.: 15-362-982

Contract Type: Single Contract, stipulated sum
Base Alternate Alternate 
Bid No. 1 No. 2

Plan Holder
Chain Link Security 

Fence Gates

Concrete Aprons & 
Overhead Door 

Installation
Base Bid with 
Alternate No. 1

Base Bid with Alternate 
No. 2

1 Reinert Structures Yorkville, IL X X X $185,000.00 $10,800.00 $56,000.00 $195,800.00 $241,000.00

2 Swedberg & Associates Sycamore, IL X X X $281,100.00 $19,300.00 $40,500.00 $300,400.00 $321,600.00

3 Lite Construction Montgomery, IL X X X $287,717.00 $15,000.00 $42,000.00 $302,717.00 $329,717.00

4 Boller Construction Co. Waukegan, IL X X X $270,500.00 $12,000.00 $66,000.00 $282,500.00 $336,500.00

5 Manusos General Contracting Fox Lake, IL X X X $318,850.00 $14,741.00 $37,470.00 $333,591.00 $356,320.00

6 R.C. Wegman Const. Aurora, IL X X X $338,400.00 $12,400.00 $44,200.00 $350,800.00 $382,600.00
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